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PART I – THE SCHEDULE 
SECTION F 

DELIVERIES OR PERFORMANCE 
 

 
F.1. FAR 52.242-15 STOP WORK ORDER (AUG 1989) - ALTERNATE 1 (APR 

1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of 90 days after the order is delivered to the Contractor, 
and for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon 
receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable 
to the work covered by the order during the period of work stoppage. Within 
a period of 90 days after a stop-work is delivered to the Contractor, or within 
any extension of that period to which the parties shall have agreed, the 
Contracting Officer shall either -- 

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the 

Termination clause of this contract. 
 
(b)  If a stop-work order issued under this clause is canceled or the period of the 

order or any extension thereof expires, the Contractor shall resume work. 
The Contracting Officer shall make an equitable adjustment in the delivery 
schedule, the estimated cost, the fee, or a combination thereof, and in any 
other terms of the contract that may be affected, and the contract shall be 
modified, in writing, accordingly, if – 

 
(1) The stop-work order results in an increase in the time required for, or in 

the Contractor's cost properly allocable to, the performance of any part 
of this contract; and 

 
(2)  The Contractor asserts its right to the adjustment within 30 days after 

the end of the period of work stoppage; provided that, if the 
Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon the claim submitted at any time 
before final payment under this contract. 

 
 (c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer 
shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
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(d)  If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work 
order. 

 
F.2. TERM OF THE CONTRACT 
 

(a) The basic term of this contract is for a period of five years from the date the 
Contractor completes transition and assumes full responsibility for the 
Performance Work Statement.  

 
(b) The contract transition period will be a ninety (90) day period of time from 

the date of contract award to the date that the Contractor assumes full 
responsibility for the Performance Work Statement. 

 
F.3. DELIVERIES 
 

All products, reports, and deliverables (Section J) under this contract shall be 
delivered to the Contracting Officer shown in Section G, or duly authorized 
representative of the Contracting Officer, as designated in writing by the 
Contracting Officer. 

 
F.4. PRINCIPAL PLACE OF PERFORMANCE 
 

The principal place of performance shall be at the Paducah Gaseous Diffusion 
Plant, located near Paducah, Kentucky and such other facilities as may be 
leased or acquired from time to time.   
 

F.5. CONTRACT TRANSITION PLAN 
 

The Contractor shall provide a Contract Transition Plan to the CO within three (3) 
calendar days after contract award detailing its approach to accomplishing 
contract transition and any other activities the Contractor proposes to accomplish 
during the contract transition period.  The plan shall include a schedule for 
contract transition period activities.  Transition activities shall be conducted 
consistent with the Contract Transition Plan as approved by the CO. 

 
F.6. TRANSITION ACTIVITIES 
 

During the period of the contract transition specified in Clause F.2 entitled “Term 
of the Contract,” the Contractor shall perform those activities necessary to be 
prepared to assume responsibility for the contract work.  The Contractor shall 
coordinate its activities with DOE and the incumbent Contractor so as to 
accomplish these activities in a manner that will provide an effective transition of 
personnel and work activities while minimizing the cost of this effort.   
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F.7. CONTRACT CLOSE-OUT 
 

The Contractor shall submit a separate plan including budget and schedule for 
close-out of the contract 60 days prior to the end of the period of performance as 
specified in Clause F.2 above.  The Contract Close-out Plan shall include all 
remaining administrative matters necessary to close out the contract, including 
but not limited to:  resolution of remaining and open litigation; audit of indirect 
costs; remaining records disposition required by the Government; or any other 
activities required by Section I, FAR 52.216-7, “Allowable Cost and Payment.” 
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